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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The solicitation is amended as follows:
1. To provide changes to the plans and specifications attached herein;
2. To provide answers to questions submitted by prospective contractors;
3. To provide the attached attendance sheet and presentation slides for the pre-proposal conference on 18 January 2005; 
4. To revise and edit the line item descriptions.

The proposal due date remains unchanged for 17 Feb 05, 1400 hours local time.

NOTE: OFFERORS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT BY THE DATE SPECIFIED IN THE SOLICITATION (OR AS AMENDED)
 BY ONE OF THE FOLLOWING METHODS: IN THE SPACE PROVIDED ON THE SF1442, BY SEPARATE LETTER, OR BY TELEGRAM, OR BY
 SIGNING BLOCK 15 BELOW. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION
 OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 13

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 25-Jan-2005

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-05-R-0005

X 9B. DATED (SEE ITEM 11)
05-Jan-2005

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0002

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

25-Jan-2005
CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0002 - INFO
The following changes shall be made to the drawings and specifications. 
 
DRAWINGS 
 
The following drawings have been REVISED and REISSUED: 

T101.1 Maps & Drawing Lists – Volume 1 
L1.00 Landscape Notes, Abbreviations & Schedules 
L1.01 Layout and Materials Plan 
L2.01 Planting Plan 
L4.01 Site Details 
L4.02 Site Details  

 C001 Civil General Notes and Legends 
 C002 Erosion, Sediment Control, and Staging Plan 
 C102 Demolition Plan 
 C103 Site Plan 
 C104 Composite Utility Plan 
 C105 Grading & Drainage Plan 
 C302 Loading Dock Retaining Wall Details 
 A000 Abbreviations, Legends and Notes 
 A106 Sixth Floor Plan 
 A200 North Building Elevation 
 A201 South Building Elevation 
 A202 West Building Elevation 
 A203 East Building Elevation 
 A205 Window & Curtainwall Types – 1 
 A206 Window & Curtainwall Types – 2 
 A313 Stairs 1 & 2 Sections 
 A610 Interior Elevations – 1 
 A612 Interior Elevations – 3 
 A616 Interior Elevations – 7 
 A618 Interior Elevations – 9 
 A721 First Floor Finish Plan 
 A721A First Floor Finish Plan (ALT.) (Bid Option No. 20) 
 A831 Section Details – 2 
 A921 Finish Schedule – 1 
 LS100 Basement Life Safety Plan 
 LS101 First Floor Life Safety Plan 
 LS102 Second Floor Life Safety Plan 
 LS103 Third Floor Safety Plan 
 LS104 Fourth Floor Life Safety Plan 
 LS105 Fifth Floor Life Safety Plan 
 LS106 Sixth Floor Life Safety Plan 
 T101.2 Maps and Drawing Lists – Volume 2 
 M001 Legends, Abbreviations & Notes 
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 M100 HVAC – Basement – Ductwork 
 S302 North Elevation: Curtainwall & Window Supports 
 S504 Manhole, Handhole & Pipe Penetration Through Existing Foundation Wall 
 T101.3 Maps and Drawing Lists – Volume 3 
 E001 Electrical Symbol List 
 E002 Electrical Abbreviations and Notes 
 E101 Electrical Site Plan 
 E102 Electrical Site Notes and Details 
 E103 Electrical Grounding & Lightning Protection Plan 
 E200 Electrical Basement Receptacles Plan 
 E201 Electrical First Floor Receptacles Plan 
 E202 Electrical Second Floor Receptacles Plan 

E203 Electrical Third Floor Receptacles Plan 
E204 Electrical Fourth Floor Receptacles Plan 
E205 Electrical Fifth Floor Receptacles Plan 
E206 Electrical Sixth Floor Receptacles Plan 
E250 Electrical Basement Power Plan 
E251 Electrical First Floor Power Plan 
E252 Electrical Second Floor Power Plan 
E253 Electrical Third Floor Power Plan 
E254 Electrical Fourth Floor Power Plan 
E255 Electrical Fifth Floor Power Plan 
E256 Electrical Sixth Floor Power Plan 
E257 Electrical Roof Power Plan 
E300 Electrical Basement Lighting Plan 
E301 Electrical First Floor Lighting Plan 
E302 Electrical Second Floor Lighting Plan 
E303 Electrical Third Floor Lighting Plan 
E304 Electrical Fourth Floor Lighting Plan 
E305 Electrical Fifth Floor Lighting Plan 
E306 Electrical Sixth Floor Lighting Plan 
E307 Electrical Roof Lighting Plan 
E350 Electrical Basement Lighting Control Plan 
E351 Electrical First Floor Lighting Control Plan 
E352 Electrical Second Floor Lighting Control Plan 
E353 Electrical Third Floor Lighting Control Plan 
E354 Electrical Fourth Floor Lighting Control Plan 
E355 Electrical Fifth Floor Lighting Control Plan 
E356 Electrical Sixth Floor Lighting Control Plan 
E357 Electrical Roof Lighting Control Plan 
E400 Electrical Basement Systems Plan 
E401 Electrical First Floor Systems Plan 
E402 Electrical Second Floor Systems Plan 
E403 Electrical Third Floor Systems Plan 
E404 Electrical Fourth Floor Systems Plan 
E405 Electrical Fifth Floor Systems Plan 
E406 Electrical Sixth Floor Systems Plan 
E407 Electrical Roof Systems Plan 
E450 Electrical AV and Paging Systems Symbol List and Notes 
E451 Electrical AV System Plan 
E452 Electrical AV System Plan – 2 
E453 Electrical AV System Plan – 3 
E454 Electrical AV System Plan – 4 
E455 Electrical AV System Plan – 5 
E456 Electrical AV System Plan – 6 
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E457 Electrical AV System Plan – 7 
E458 Electrical AV System Plan – 8 
E459 Electrical AV System Plan – 9 
E460 Electrical AV System Plan – 10 
E461 Electrical Paging System Plan –1 
E462 Electrical Paging System Plan –2 
E463 Electrical Paging System Plan –3 
E464 Electrical Paging System Plan –4 
E465 Electrical Paging System Plan –5 
E466 Electrical Paging System Plan –6 
E467 Electrical Paging System Plan –7 
E500 Electrical Basement Fire Alarm System Plan 
E501 Electrical First Floor Fire Alarm System Plan 
E502 Electrical Second Floor Fire Alarm System Plan 
E503 Electrical Third Floor Fire Alarm System Plan 
E504 Electrical Fourth Floor Fire Alarm System Plan 
E505 Electrical Fifth Floor Fire Alarm System Plan 
E506 Electrical Sixth Floor Fire Alarm System Plan 
E507 Electrical Roof Fire Alarm System Plan 
E601 Electrical Power Single Line Diagram 
E602 Electrical Power Riser Diagram 
E603 Electrical Grounding System Riser Diagram 
E604 Electrical Lighting Control System Network Diagram 
E605 Electrical Fire Alarm System Riser Diagram 
E606 Electrical Systems Riser Diagram – 1 
E607 Electrical Systems Riser Diagram – 2 
E608 Electrical Systems Riser Diagram – 3 
E609 Electrical Systems Riser Diagram – 4 
E701 Electrical Details –1 
E702 Electrical Details –2 
E703 Electrical Details –3 
E704 Electrical Details –4 
E705 Electrical Details –5 
E706 Electrical Details –6 
E707 Electrical Details –7 
E708 Electrical Details –8 
E709 Electrical Details –9 
E710 Electrical Details –10 
E711 Electrical Details –11 
E712 Electrical Details –12 
E713 Electrical Details –13 
E714 Electrical Details –14 
E715 Electrical Details –15 
E716 Electrical Details –16 
E717 Electrical Details –17 
E718 Electrical Details –18 
E719 Electrical Details –19 
E722 Electrical Details –22 
E723 Electrical Details –23 
E724 Electrical Details –24 
E725 Electrical Details –25 
E726 Electrical Details – 26 
E901 Electrical Panel Schedules – 1 
E902 Electrical Panel Schedules – 2 
E903 Electrical Panel Schedules – 3 
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E904 Electrical Panel Schedules – 4 
E905 Electrical Panel Schedules – 5 
E906 Electrical Panel Schedules – 6 
E907 Electrical Panel Schedules – 7 
E908 Electrical Panel Schedules – 8 
E909 Electrical Panel Schedules – 9 
E910 Electrical Panel Schedules – 10 
E911 Electrical Panel Schedules – 11 
E912 Electrical Panel Schedules – 12 
E913 Electrical Panel Schedules – 13 
E914 Electrical Panel Schedules – 14 
E921 Electrical Lighting Control Schedule 
E922 Electrical Feeder & Transformer Schedules 
E923 Electrical Branch Circuit Wiring Tables 

 
SPECIFICATIONS 
 
PLEASE NOTE:  The following requirements in respective to Bonds, the Powers of Attorney, statements of 
authenticity and continuing validity, and all related documents MUST NOT bear computer printer-generated 
signatures and/or seals. Documents bearing signatures and/or seals generated as part of a document, as opposed to 
being affixed to the document after its generation, will not be accepted. Submission of such documents may render 
the bid or offer non-responsive and ineligible for award. Please review all bonds and accompanying documents 
required to be submitted. 
 
The following specifications have been REVISED as state: 
 
Table of Contents 
This section has been revised and is attached at the end of this amendment. 
 
Section 00110 Submission Requirements and Instructions 
Revise paragraph 3.2 Volume I - Factor I: Past Experience as follows: 
 
The sentence, "The Offeror shall submit information to demonstrate they have completed a minimum of three 
relevant projects within the last seven years at a minimum construction value of $30,000,000." shall be revised to 
read:  "The Offeror shall submit information to demonstrate they have completed a minimum of three relevant 
projects within the last seven years at a minimum construction value of $25,000,000 each."   
 
Section 04851 Dimension Stone Cladding 
Revise paragraph 3.6 Setting Dimension Stone Cladding with Mortar as follows: 
 

1. Eliminate second paragraph "Fill space...with mortar or grout." 
 
2. Revise 4th and 8th paragraphs as follows: 

Replace "...with square bottoms and clean sides" with "...to achieve a continuous concave joint." 

 



W912DS-05-R-0005 
0002 

Page 6 of 13 
 

BIDDER’S QUESTIONS AND GOVERNMENT REPLY 
 
Attached, for information only are the questions submitted by various prospective offerors and the respective 
answers: 
 
1.  Section 15951-1.2.9 describes that all final connections between the JACE and the existing BMS located in 
building 604 shall be by Williams Electric. The JACE is a component manufactured by Tridium and Tridium does 
not manufacturer field controllers. The specifications for the DDC equipment does not describe that the DDC 
controllers should be compatible with the Tridium JACE. Please have the facility provide the following information:  
a) How does the facility want to integrate the DDC controllers to the Tridium JACE?  b) What degree of integration 
to the Tridium JACE does the facility require?  c) Do they want the ability to program the DDC controllers in 
WorkPlace Pro and be able to download changes to them from Building 604?  d) Do they want the control 
applications to be stored in the Tridium JACE?  e) Do you want specific controllers to be used?   
 
ANS: a) The JACE provides communication between the Tridium control panel and the DDC controllers.  b) The 
JACE is to be completely integrated into the HVAC control system.  c) Yes; this is the reason for the use of DDC 
controllers.  d) The control applications are stored in the DDC controllers.  e) Controllers must meet the 
specifications as stated, Honeywell XL-15C controller or equal. 
 
2.  Section 2.13.5.1 for the chiller interface to the BMS describes that the “The panel shall be compatible with 
accepting an input from the base wide BAS utilizing JACE controllers and Tridium front end. Panels shall be 
complete with Honeywell WorkPlace Pro utility software.” Is WorkPlace Pro only to be utilitized for 
communication to the chillers or does the facility want WorkPlace Pro to communicate to the entire DDC system?   
 
ANS:  The entire DDC system MUST be able fully communicate with the Tridium front-end at Bldg.604. 
 
3.  Is the job tax exempt? 
 
ANS:  Tax exemption shall apply only to materials (excludes rental equipment) when procured for the project. 
 
4.  The table of contents indicates that there are specifications for 11160 Projection Screens and 12490 Window 
Treatments but these sections are not included.  Could you provide these specs? 
 
ANS:  The specifications are not included in this solicitation.  The Table Contents has been revised and reissued 
with this amendment. 
 
The presentation slides and attendance sheet from the pre-proposal conference on 18 January 2005 are attached 
herein. 
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        REVISED BID SCHEDULE
 
Section 00010 - Solicitation Contract Form (REVISED) 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 BASE BID ITEM #1 

FFP 
All work associated with construction of the New Library/Learning Center in 
accordance with VOLs 1-3 and the specifications, excluding CLINs 0002-0009. 
PURCHASE REQUEST NUMBER: W16ROE-4350-7182 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 BASE BID ITEMS #2 AND #3 

FFP 
Rock Excavation 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  8,076 Cubic 

Meter 
  

 BASE BID SUB ITEM #2 
FFP 
Mass Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  808 Cubic 

Meter 
  

 BASE BID SUB ITEM #3 
FFP 
Additional Mass Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1,916 Cubic 

Meter 
  

 BASE BID SUB ITEM #2 
FFP 
Trench Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  192 Cubic 

Meter 
  

 BASE BID SUB ITEM #2 
FFP 
Additional Trench Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 

TOTAL OF BASE BID (CLINs 0001-0002): _______________ 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Lump Sum   
OPTION OPTION ITEM - LIMESTONE WINDOW SURROUNDS 

FFP 
All work associated with the addition of the Limestone window surrounds as 
shown on drawing A845 labeled Option 1 (May be awarded within 240 calendar 
days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
OPTION OPTION ITEM - GRANITE INTERIOR WALLS 

FFP 
All work associated with the addition of the granite interior walls at the following 
floors in accordance with drawing A900 labeled Option 2 and 3 (May be awarded 
within 240 calendar days from NTP): 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lump Sum   
OPTION OPTION ITEM 

FFP 
First Floor Only 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lump Sum   
OPTION OPTION ITEM 

FFP 
Second thru Sixth Floor Only 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
OPTION OPTION ITEM CIRC. AND REF. DESKS 

FFP 
All work associated with construction of the circulation desk and reference desk 
including canopies as shown on A402, A702 and A870 thru A872 labeled Option 
5.  (May be awarded within 600 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
OPTION OPTION ITEM - ARCHITECTURAL CASEWORK 

FFP 
All work associated with installation of custom architectural casework (DC01 thru 
DC04) as shown on A101 labeled Option 7 and A102 thru A106, A855 and A873 
thru A875 labeled Option 9 including rotunda millwork in the central stair, 
bookcases recessed into granite Rotunda walls on floors 2 thru 5, and display cases 
in the West Point Room (6th floor).  (May be awarded within 600 calendar days 
from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
OPTION OPTION ITEM - GRANITE PAVERS 

FFP 
All work associated with the construction of granite pavers at the south, east and 
west building entrances in lieu of concrete pavers as shown on L4.01, L4.02 and 
C103 labeled Option 17.  (May be awarded within 600 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
OPTION OPTION ITEM - FLOOR FINISH 

FFP 
All work associated with upgrading the floor finish to a thin-set epoxy terrazzo 
finish in lieu of a stained concrete finish in the first floor lobby as shown on A721, 
721A, 721B and A856-857 labeled Option 20.  (May be awarded within 600 
calendar days from NTP). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum   
OPTION OPTION ITEM - STONE MEDALLIONS 

FFP 
All work associated with the construction of stone medallions at the east, west, and 
south entries as shown on A201, A202, A203, A204A and A847-848 labeled 
Option 19.  (May be awarded within 600 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
TOTAL Base Bid (CLINs 0001 – 0002) $__________ 
      
TOTAL All Optional Items (CLINs 0003 – 0009) $__________ 
      
TOTAL Base Bid & Optional Items (CLINs 0001 – 0009) $__________ 
 
 
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
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        CLIN 0003  
                The CLIN description has changed from OPTION ITEM #1 to OPTION ITEM - LIMESTONE 
WINDOW SURROUNDS.  
 
 
 
        CLIN 0004  
                The CLIN description has changed from OPTION ITEMS #2 AND #3 to OPTION ITEM - GRANITE 
INTERIOR WALLS.  
 
 
 
        SUBCLIN 0004AA  
                The CLIN description has changed from OPTION ITEM #2 to OPTION ITEM.  
 
 
 
        SUBCLIN 0004AB  
                The CLIN description has changed from OPTION ITEM #3 to OPTION ITEM.  
 
 
 
        CLIN 0005  
                The CLIN description has changed from OPTION ITEM #4 to OPTION ITEM CIRC. AND REF. 
DESKS.  
 
 
 
        CLIN 0006  
                The CLIN description has changed from OPTION ITEM #5 to OPTION ITEM - ARCHITECTURAL 
CASEWORK.  
 
 
 
        CLIN 0007  
                The CLIN description has changed from OPTION ITEM #6 to OPTION ITEM - GRANITE PAVERS.  
 
 
 
        CLIN 0008  
                The CLIN description has changed from OPTION ITEM #7 to OPTION ITEM - FLOOR FINISH.  
 
 
 
        CLIN 0009  
                The CLIN description has changed from OPTION ITEM #8 to OPTION ITEM - STONE MEDALLIONS.  
 
(End of Summary of Changes)  
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JEFFERSON HALL 
Solicitation #: W912DS-05-R-0005

•RFP Issued: 5 January 2005
Two amendments have been issued to date.
Pre-Proposal Conference: 18 January 2005
Deadline for Questions is 01 Feb 2005.
Proposal Due Date:  17 Feb 2005 at 1400.
Award:  anticipated by 31 Mar 2005.
Construction Duration: 865 calendar days.
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RFP OverviewRFP Overview
W912DS-05-R-0005 consists of:

• Sections  00100, 00110, 00120, 00600, 
00700 and 00800

• Technical Specifications and Attachments

• Plans

• Amendments

USACE and USMA Representatives Will 
Evaluate Proposals (RFP Compliance, Cost and 
Technical Proposals and Small Business 
Subcontracting Plan).
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Project OverviewProject Overview

Construction of the Jefferson Hall Library and Learning 
Center, a new facility on a “constrained site”.
This facility is a six-story, cast in place framed building 
with a granite façade that includes unique concrete 
detailing and interior finishes.
Size of the project is approximately 148,000gsf.
The Contractor is responsible for the total project, 
including facility warranty.
The project is incrementally funded as follows -FY05/$31M 
and FY06/$23M.
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Revisions to the P&S Since the Revisions to the P&S Since the 
cancellation of the last Solicitationcancellation of the last Solicitation

• Elimination of the Archive renovation.

• Deletion of the requirement to chamfer granite block.

• Revisions to the VAC return system.

• Revision to the construction limit line – Jefferson Place. 

• Revision to the foundation at the SE corner.

• Raised Finished Floor Elevation of the basement 8 inches.

• Revision to the level of finish for exposed concrete.

• Deletion of textured glass. 

• Revision to the requirement for the Class of “65” monument.
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Procurement MethodProcurement Method

Procurement method for this solicitation is 
Lowest Price/Technically Acceptable (LPTA).  

Evaluation factors listed in the solicitation are:
– Past Experience
– Past Performance
– Small Business Subcontracting Plan
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The LPTA ProcessThe LPTA Process

• Initial review of all submissions by Contracting 
Division.

• Review of proposals by the Evaluation Boards. 

• Determination of a competitive range by the 
Evaluation Boards.

• Award to the lowest price qualified contractor.
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Submission Requirements (Section: 00110)Submission Requirements (Section: 00110)

Total of 25 pages or less, excluding the Price 
Proposal (VOL II) and Small Business 
Subcontracting Plan (VOL III) 
Submissions are due: 17 Feb 2005 at 1400 hrs.
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Submission Requirements (Section: 00110)Submission Requirements (Section: 00110)

Volume I (Technical Proposal)
– Introduction
– Past Relevant Experience 
– Past Performance
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Submission Requirements (Section: 00110)Submission Requirements (Section: 00110)

Volume II (Price Proposal)
– Completed bid schedule only.

Volume III (Small Business Subcontracting 
Plan)
– Small Business Subcontracting Plan 

applies to large businesses only.
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Technical Proposal and Subcontracting Technical Proposal and Subcontracting 
Plan Rating Definitions (Section 00120)Plan Rating Definitions (Section 00120)

Go:  Offeror’s proposal meets the minimum 
requirements of the solicitation and provides 
satisfactory information.

No – Go:  Offeror’s proposal does not meet 
the minimum requirements of the 
solicitation and does not provide satisfactory 
information.
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ContractContract

Firm Fixed Price
Lump Sum with Unit Prices for Rock 
Excavation
Seven (7) Optional Items 
Contract Consists of:
– RFP Plans and Specifications
– RFP Amendments
– Contractor’s Proposal
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Submitting QuestionsSubmitting Questions

Please provide questions in a written format.

Answer(s)/Comment(s) to all questions will be 
provided in the conference minutes, which will 
be sent to all “parties” who have requested a 
“bid packet” as an amendment.

Following the site visit, initial response(s) to 
your questions will be provided, if possible.
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Additional InformationAdditional Information

Additional questions should be submitted to: Mr. Additional questions should be submitted to: Mr. 
Ed Ed LewLew, Contracting Division, Contracting Division
Phone number 917Phone number 917--790790--81758175

Fax number 212Fax number 212--264264--30133013

Deadline for Questions is Deadline for Questions is 
01 Feb 200501 Feb 2005..

Reminder Reminder –– SIGN INSIGN IN
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